
Item 

No.
Bid Item Quantity Unit Unit Cost

 Calculated

Total Cost 
Unit Cost

 Calculated

Total Cost 
Unit Cost

 Calculated

Total Cost 

1

36-inch Water Main Removal and 

Replacement, Aerial Crossing No. 

8, Line 1

350.0 LF 550.00$                     192,500.00$        1,615.00$                  565,250.00$          751.00$                     262,850.00$        

2

36-inch Water Main Removal and 

Replacement, Aerial Crossing No. 

9, Line 1 

260 LF 550.00$                     143,000.00$        1,199.00$                  311,740.00$          780.16$                     202,841.60$        

3

36-inch Water Main Removal and 

Replacement, Aerial Crossing No. 

9, Line 2

250 LF 550.00$                     137,500.00$        1,223.00$                  305,750.00$          771.00$                     192,750.00$        

4
Blow-Off Assembly and Manhole

2 EA 25,000.00$                50,000.00$          6,500.00$                  13,000.00$            25,500.00$                51,000.00$          

5
Air/Vacuum Release Valve and 

Manhole 
5 EA 10,000.00$                50,000.00$          2,001.00$                  10,005.00$            5,800.00$                  29,000.00$          

6
Additional Undercut Excavation 

(Trenching) No. 57 Stone 
600 Ton 31.00$                       18,600.00$          31.00$                       18,600.00$            31.00$                       18,600.00$          

7
Additional Backfill Material  

(Select Backfill)
1,350 CY 28.00$                       37,800.00$          28.00$                       37,800.00$            28.00$                       37,800.00$          

8 Sheeting Left in Place 100 MBF 393.00$                     39,300.00$          393.00$                     39,300.00$            393.00$                     39,300.00$          

Calculated Total 668,700.00$        Calculated Total 1,301,445.00$       Calculated Total 834,141.60$        

DESCRIPTION

36" RAW WATER MAIN IMPROVEMENTS - UNDERGROUNDING OF EXISTING AERIAL CROSSINGS 8 & 9 IN DRIVER (SUFFOLK, VA)

Department of Utilities     ▪     City of Norfolk

City Project No. xxxxxx   ▪     Purchasing No. xxxxx

BID TABULATION

Bid Opening:  May 27, 2010 at 3:00 p.m. (EST)     ▪     Bid Tab Prepared:  June 7, 2010
Prepared by :  Michael Baker Jr., Inc.     ▪     272 Bendix Road, Suite 400     ▪     Virginia Beach, Virginia  23452

Engineer's Estimate

W. R. Hall, Inc.

W. R. Hall, Inc.VICO Construction Corp.

Engineer's Estimate VICO Construction Corp.



Item 

No.
Bid Item Quantity Unit Unit Cost

 Calculated

Total Cost 
Unit Cost

 Calculated

Total Cost 
Unit Cost

 Calculated

Total Cost 

1

36-inch Water Main Removal and 

Replacement, Aerial Crossing No. 

8, Line 1

350.0 LF 1,116.00$                  390,600.00$        1,600.00$                  560,000.00$          725.00$                     253,750.00$        

2

36-inch Water Main Removal and 

Replacement, Aerial Crossing No. 

9, Line 1 

260 LF 1,116.00$                  290,160.00$        1,650.00$                  429,000.00$          825.00$                     214,500.00$        

3

36-inch Water Main Removal and 

Replacement, Aerial Crossing No. 

9, Line 2

250 LF 1,216.00$                  304,000.00$        1,625.00$                  406,250.00$          925.00$                     231,250.00$        

4
Blow-Off Assembly and Manhole

2 EA 11,875.00$                23,750.00$          17,650.00$                35,300.00$            11,000.00$                22,000.00$          

5
Air/Vacuum Release Valve and 

Manhole 
5 EA 9,000.00$                  45,000.00$          8,750.00$                  43,750.00$            2,500.00$                  12,500.00$          

6
Additional Undercut Excavation 

(Trenching) No. 57 Stone 
600 Ton 31.00$                       18,600.00$          31.00$                       18,600.00$            31.00$                       18,600.00$          

7
Additional Backfill Material  

(Select Backfill)
1,350 CY 28.00$                       37,800.00$          28.00$                       37,800.00$            28.00$                       37,800.00$          

8 Sheeting Left in Place 100 MBF 393.00$                     39,300.00$          393.00$                     39,300.00$            393.00$                     39,300.00$          

Calculated Total 1,149,210.00$     Calculated Total 1,570,000.00$       Calculated Total 829,700.00$        

Suburban Grading & Utilities, Inc. PreCon Construction CompanyDESCRIPTION T.A. Sheets Mechanical

T.A. Sheets MechanicalSuburban Grading & Utilities, Inc. PreCon Construction Company


